



July 28, 2021

## ADDENDUM NUMBER 2

PROJECT: **RIGHT-OF-WAY ACQUISITION SERVICES FOR FRUITLAND AVENUE RECONSTRUCTION PHASE 3 REQUEST FOR PROPOSALS (RFP)**

Addendum Number 2 is being issued for the **RIGHT-OF-WAY ACQUISITION SERVICES FOR FRUITLAND AVENUE RECONSTRUCTION PHASE 3 REQUEST FOR PROPOSALS (RFP)**. The following information is being provided:

### NOTICE TO RESPONDENTS

The following items are to be changed:

1. **REPLACE THE SECOND PARAGRAPH ON PAGE RFP-7** for Right-of-Way Acquisition Services for Fruitland Avenue Reconstruction Phase 3 Request for Proposals (RFP) with the following:

#### Section 3.2 Proposal Submittal

All submittals shall be addressed to the City Contact listed in this section and shall be in a sealed envelope clearly marked "Proposal for Right-of-Way Acquisition Services for the City of Atwater Fruitland Avenue Reconstruction Project Phase 3". The consultant's firm name and mailing address shall be on the sealed envelope. **A total of four submittals shall be received**, ~~Five~~ **three** (3) bound paper Proposal documents (one original and two copies) and one **(1)** electronic file (Adobe PDF format) on USB flash drive must be submitted no later than 2:00 PM on Tuesday, August 03, 2021. Submittals received after this date and time will not be accepted and will be returned to the consultant unopened unless necessary for identification purposes. Per Section 3.1.5, the cost proposal must be submitted in a sealed envelope separate from the Proposal.

**ALL PROPOSALS MUST INCLUDE A SIGNED COPY OF THIS ADDENDUM.**



Madison Holsinger  
Deputy Director  
Community Development/Public  
Works Department

**ADDENDUM NO. 2**

Contractor \_\_\_\_\_

Signature \_\_\_\_\_

Date \_\_\_\_\_